



CONSTRUCTION OF KAKAMAR PIPE WATER SYSTEM (PWS) IN KAABONG DISTRICT - UGANDA

REF: GKA-UN6-37197

Clarifications issue date : 19 August 2025

#	Question	Answer
1	Reference is made to the tender for construction of Kakamar piped water supply scheme, and we seek clarification of the tower high ,is it 10m or 1.85m on reinforcement because we see two statements so we kindly request for clarification.	<p>Thank you for your inquiry regarding the height of the tower in the tender for the Kakamar piped water supply scheme.</p> <p>The height of the tower is 1.85 meters, as indicated in the drawings and specified in the BoQ under item KKR W-3.1.</p> <p>The preamble to the BoQ section titled “MISCELLANEOUS WORKS is clarified to read as follows:</p> <p><u>Supply and Install cold pressed galvanised steel sectional tank with external flanges and pitched cover with 1No. 1m wide access man way, 1.85m high tower, water level indicator (scale in cubic metres) and plates with inlet, outlet, washout and overflow connection complete with access points, ventilators (4 nr), walkway, handrailing, and internal and external access ladders with safety hoops, inclusive of painting, finishes and all necessary accessories to installation complete as specified and detailed in the drawings; to the Engineer's satisfaction. All tank accessories shall be of hot dipped galvanised steel.</u></p>
2	We kindly ask that you clarify the date of submission because the ITT document says 21st August, 2025 while the website shows 27th August, 2025.	<p>The submission deadline stated in the ITT document was 21st August 2025 at 17:00 HRS EAT. However, due to a clerical error, the GOAL website initially displayed 27th August 2025 as the deadline which later changed to 21st August.</p>



CONSTRUCTION OF KAKAMAR PIPE WATER SYSTEM (PWS) IN KAABONG DISTRICT - UGANDA

REF: GKA-UN6-37197

Clarifications issue date : 19 August 2025

		<p>Please note that the deadline has now been officially extended to 27th August 2025 at 17:00 HRS EAT to allow all bidders sufficient time to submit their tenders following the clarification responses issued.</p> <p>The clarification document has been added, and the submission deadline on the GOAL website has been updated accordingly. Kindly consider 27th August 2025 as the new official submission date</p>
3	<p>1. Submission Deadline: The ITT document indicates a submission deadline of the 21st, whereas the website states the 27th. Could you please confirm which date is the correct one?</p> <p>2. Site Visit Certificate: Following the site visit conducted on the 12th, the ITT mentions that participants would receive a site visit certificate to include in the bid submission. However, we were not issued any certificate during the visit. Will these be provided at a later stage?</p>	<p>Clarified under (2)</p> <p>The site visit certificate was shared on the email registered during the visit. This shall be reshared.</p>
4	<p>The advert says we obtain the tender documentation on the website http://www.goalglobal.org/tenders.</p>	<p>The documents were uploaded within 24 hrs of running the advert</p>



CONSTRUCTION OF KAKAMAR PIPE WATER SYSTEM (PWS) IN KAABONG DISTRICT - UGANDA

REF: GKA-UN6-37197

Clarifications issue date : 19 August 2025

	However since yesterday we have been trying to check but its not yet there	
5	<p>We intend to participate in the "Construction of Kakamar Pipe Water System (PWS) in Kaabong District: Lot 1 Reservoir Works and Lot 2 - other works," with reference no GKA-UN6-37197 which was published on July 31, 2024. We have successfully received the ITT document; however, we do not have the drawings and Bills of Quantities (BOQs).</p> <p>Therefore, we hereby request the drawings and Bills of Quantities for the aforementioned tender.</p>	As clarified under the response in (4)
6	Kindly share with us contacts of the personnel on ground in Kakamar that will guide us during the site visit for proper planning.	This was handled via phone and in the field. The site visit was successfully completed on 12 th Aug 2025
7	It is on this note therefore that we write to request for guidelines on how we can visit the site.	Bidders who missed the official site inspection on 12 th Aug 2025 are free to arrange a site visit on a day before the submission deadline. GOAL team will support the bidders.